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          Thank you for your response to our Request for Quotation: D611-022-RW  Demolition –I-70 

          For your information, the following is a tabulation of all responses which were received.  If you have any questions,  

          please contact me at the address/phone number shown above.           Buyer: Terri Mount Sr. Gen. Services Specialist 
 
QTY UM DESCRIPTI

ON 

AHRENS CARDINAL SPIRITAS PREMIER AALCO Z&L  

Unit 

Cost 

Ext.Cost Unit 

Cost 

Ext.Cost Unit 

Cost 

Ext.Cost Unit 

Cost 

Ext.Cost Unit 

Cost 

Ext.Cost Unit 

Cost 

Ext.Cost 

1 Lump 

Sum 
Demo/ parcel 

35per RFB 

 $6,500.00  $39,960.00  $27,820.00  $22,000.00  $36,900.00  $30,000.00 

1224 SqFt Removal Cat 

II 

Non friable-

panels 

2.50 $3,060.00 2.00 $2,448.00 2.75 $3,366.00 3.00 $3,672.00 3.15 $3,855.60 3.75 $4,590.00 

33 LF Removal Cat 

II 

Non friable-

windows 

5.00 $165.00 20.00 $660.00 11.0

0 

$363.00 3.60 $118.80 3.75 $123.75 3.75 $123.00 

103 LF Removal non-

friable 

asbestos-brick 

6.00 $618.00 20.00 $2,060.00 2.20 $227.00 3.60 $370.80 3.75 $386.25 5.00 $515.00 

536 SqFt Removal non-

friable 

asbestos 

mastic-

concrete 

2.00 $1072.00 2.25 $1,206.00 2.20 $1,180.00 2.80 $1,500.80 2.90 $1,554.40 2.25 $1,206.00 

2 Sq Ft Removal 

friable light 

fixture. 

20.00 $40.00 20.00 $40.00 11.0

0 

$22.00 10.00 $20.00 5.75 $11.50 10.0

0 

$20.00 

559 SqFt Removal non-

friable 

asbestos 

ceiling tiles 

3.00 $1,677.00 3.00 $1,677.00 2.20 $1,230.00 3.00 $1,677.00 3.15 $1,760.85 5.00 $2,795.00 
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13 LF Removal non-

friable 

baseboard 

2.00 $26.00 20.00 $260.00 11.0

0 

$143.00 2.25 $29.25 2.30 $29.90 5.00 $65.00 

  Subtotal 

Parcel 35 

 $13,158.00  $48,311.00  $34,351.00  $29,388.65  $44,622.25  $39,314.00 

               

1 Lump  

Sum 
Demo parcel  

79 

Per RFB 

 $49,200.00  $136,042.00  $105,388.00  $137,200.0

0 

 $96,000.00  $90,000.00 

6 LF Removal Cat 

II 

Non friable-

flue pipe 

10.00 $60.00 10.00 $60.00 11.0

0 

$66.00 3.00 $18.00 2.90 $17.40 5.00 $30.00 

2320 SqFt Removal Cat 

II nonfriable 

asbestos-

windows 

3.00 $4640.00 4.00 $9,280.00 2.60 $6,032.00 3.60 $8,352.00 3.75 $8,700.00 4.00 $9,280.00 

901 LF Removal Cat 

II nonfriable  

brick concrete 

3.00 $2703.00 5.00 $4,505.00 1.65 $1,487.00 3.60 $3,243.60 3.75 $3,378.75 5.00 $4,505.00 

147 LF Removal Cat 

II 

Non friable-

metal 

5.00 $735.00 5.00 $735.00 3.85 $566.00 2.80 $411.60 3.75 $551.25 5.00 $735.00 

189 SqFt Removal Cat 

I non friable-

tile/mastic 

3.00 $567.00 3.00 $567.00 3.30 $624.00 5.60 $1,058.40 2.90 $548.10 2.25 $425.25 

14 Sq Ft Removal Cat 

II 

Non friable-

transite panel 

3.00 $42.00 10.00 $140.00 3.30 $46.00 3.00 $42.00 3.15 $44.10 5.00 $70.00 

1 Lump  

sum 

Removal 

thermal 

system 

Insulation 

8800.00 $8,800.00  $9,800.00  $9,460.00  $8,000.00  $11,500.00  $61,997.00 

Roof ACM 

Removal 

$31,800.00 

  Subtotal 

parcel  79 

 $66,747.00  $161,129.00  $123,669.00  $158,325.6

0 

$152,539.60  $167,042.25 

   

Total extended costs  

both parcels 

$79,905.00 $209,440.00 $158,020.00 $187,714.25 $197,161.85 $206,291.25 
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QTY UM DESCRIPTION GIRARDIER GOOLSBY 

Unit Cost Ext.Cost Unit Cost Ext.Cost 

1 Lump 

Sum 
Demo/ parcel 35per 

RFB 

 $39.010.00  $9,452.50 

1224 SqFt Removal Cat II 

Non friable-panels 

2.00 $2448.00 4.00 $4,896.00 

33 LF Removal Cat II 

Non friable-windows 

10.00 $330.00 4.00 $132.00 

103 LF Removal non-friable 

asbestos-brick 

10.00 $1030.00 5.00 $515.00 

536 SqFt Removal non-friable 

asbestos mastic-

concrete 

2.00 $1072.00 2.25 $1206.00 

2 Sq Ft Removal friable light 

fixture. 

20.00 $40.00 20.00 $40.00 

559 SqFt Removal non-friable 

asbestos ceiling tiles 

2.00 $1118.00 5.00 $2,795.00 

13 LF Removal non-friable 

baseboard 

5.00 $65.00 5.00 $65.00 

  Subtotal Parcel 35  $45,113.00  $19,101.50 

       

1 Lump  

Sum 
Demo parcel  79 

Per RFB 

 $140,811.00  $67,797.25 

6 LF Removal Cat II 

Non friable-flue pipe 

20.00 $120.00 5.00 $30.00 

2320 SqFt Removal Cat II 

nonfriable asbestos-

windows 

3.25 $7540.00 4.00 $9,280.00 

901 LF Removal Cat II 

nonfriable  brick 

concrete 

3.25 $2928.25 5.00 $4,505.00 

147 LF Removal Cat II 

Non friable-metal 

3.25 $477.75 5.00 $735.00 
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189 SqFt Removal Cat I non 

friable-tile/mastic 

2.50 $472.50 2.25 $425.25 

14 Sq Ft Removal Cat II 

Non friable-transite 

panel 

10.00 $140.00 5.00 $70.00 

1 Lump  

sum 

Removal thermal 

system Insulation 

 8,600.00  $5,500.00 

  Subtotal parcel  79  $161,089.50  $88,342.50 

   

Total extended costs  

both parcels 

$206,202.50 $107,444.00 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 


